

Bid no: 037/2023/PMID/EAP/RFB

17 May 2023

APPOINTMENT OF A SERVICE PROVIDER TO PROVIDE ENVIRONMENTAL SERVICES FOR MZIMVUBU WATER PROJECT.

ADDENDUM NO.4

The following information is furnished in addition to, in amplification and substitution of, matters contained in the bid documents issued in respect of the above-mentioned services.

1. SCOPE OF WORK

1.1. Clause 4.1

Replace clause 4.1 with the following:

4.1 DETAILED DESCRIPTION OF GOODS/SERVICES

Task 1: To undertake the following specialist studies.

The following specialist studies as listed in the EIA:

1. RAP (dependent on availability of design information).
2. Grave location Plan ((dependent on availability of design information).
3. Heritage.
4. Noise.
5. Air quality.
6. Biodiversity (both fauna and flora).
7. Biomonitoring.
8. Water quality.

The following water quality parameters will need to be measured:

- i.pH
- ii.Electrical Conductivity (EC)
- iii.Total dissolved salts (TDS),
- iv.Alkanity,
- v.Ammonia (NH₄-N)
- vi.Calcium (Ca)
- vii.Chloride (Cl),
- viii.Faecal coliforms
- ix.Flouride (F)
- x.Iron (Fe),
- xi.Magnesium (Mg),
- xii.Manganese (Mn)

- xiii.Sodium (Na)
- xiv.Potassium (K)
- xv.Phosphate (PO4),
- xvi.Nitrate (NO3),
- xvii.Sulphate (S04)
- xviii.Zinc (Zn)

Task 2: Preparation of cEMPR for submission to the Department of Forestry, Fishery and the Environment (DFFE) for approval.

Task 3: Liaison with stakeholders and interested and affected parties.

Task 4: Project Management.

Task 5: Environmental and social services for the preliminary studies.

2. ANNEXURE H: PRICING SCHEDULE

Amended pricing schedule to allow for bidders to indicate price excluding and including VAT.

Annexure H: Pricing Schedule has been replaced by the following pricing schedule.

ANNEXURE H: PRICING SCHEDULE: ADDENDUM NO.4

SCHEDULE A: TASKS/ DELIVERABLES					
TASK/ DELIVERABLE	OBJECTIVE	UNIT OF MEASUREMENT	QUANTITY	RATE	TOTAL COST (EXCL VAT)
1. Inception Meeting	Introduce the project and the key personnel.	Sum	1		
2. Inception Draft Report	Outline the methodology, resources,	Sum	1		
3. Inception Final Report	Work Breakdown Structure, and detailed cost breakdown of tasks including specialist studies.	Sum	1		
4. Specialist studies (Field Work, Literature Review, and reporting) Draft and Final Specialist studies.	To develop or update the baseline studies and propose				

SCHEDULE A: TASKS/ DELIVERABLES					
TASK/ DELIVERABLE	OBJECTIVE	UNIT OF MEASUREMENT	QUANTITY	RATE	TOTAL COST (EXCL VAT)
4.1 RAP	mitigation measures	Sum	1		
4.2 Grave relocation		Sum	1		
4.3 Noise		Sum	1		
4.4 Air quality		Sum	1		
4.5 Biodiversity		Sum	1		
4.6 Biomonitoring		Sum	1		
4.7 Water quality		Sum	1		
5 Development of Construction EMPR for submission to DFFE (draft for TCTA comment and final report for submission)	To fulfil the conditions of the Environmental authorisation and propose mitigation measures	Sum	1		
6 Development of Construction EMPR for submission to DFFE – (Revision based on DFFE comments if any)	To fulfil the conditions of the Environmental authorisation and propose mitigation measures.	No	2		
7 Authorities' consultation (DFFE, DWS, SAHRA, COGTA)	To engage with authorities to obtain the necessary authorisations	No	5		
8 Client liaison (30 meetings: Bi-Weekly Meetings)	To ensure that the client is kept informed of progress	No	30		
9 Interested and affected parties (IAPs) consultation	To ensure that the IAPs are consulted				
9.1 Meetings		No	4		
9.2 Focus Groups		No	4		
9.3 IAP Database		No	1		

SCHEDULE A: TASKS/ DELIVERABLES					
TASK/ DELIVERABLE	OBJECTIVE	UNIT OF MEASUREMENT	QUANTITY	RATE	TOTAL COST (EXCL VAT)
9.4 Adverts		No	2		
9.5 Appeals, if any.		Hours	80		
10 Environmental and Social monitoring and reporting for pre-construction phase (estimated for weekly monitoring for 12 months)	To ensure compliance and continual improvement	Lump Sum	1		
11 Project Management for the full duration of Contract estimated at 12 months (monthly reports, project minutes, project integration activities)	To ensure that the project is implemented according to brief, budget and on time	Lump Sum	1		
SUB TOTAL (EXCL VAT)					

SCHEDULE B: DISBURSEMENT			
DISBURSEMENTS	UNIT	RATE	TOTAL AMOUNT (EXCL VAT)
1.Local Travel			
2.Car Hire			
3.Accommodation and meals			
4.Per diem (nights away from home)			
5.Laboratory Analytical services for relevant specialist studies.			
SUB TOTAL (EXCL VAT)			

SCHEDULE C: SUMMARY OF THE PRICING SCHEDULE	
SUMMARY	TOTAL AMOUNT (EXCL VAT)
SCHEDULE A: TASKS/ DELIVERABLES	
SCHEDULE B: DISBURSEMENT	
SUB TOTAL (EXCL VAT)	
VAT @ 15%	
TOTAL TENDER AMOUNT (INCL VAT)	

3. ATTACHMENT

Layout plan has provided with this addendum which indicate Ntabelanga dam and associated roads which is the focus of the initial part of phase 2.

Regards,

 Azwianewi Nelwamondo
 Senior Manager: Procurement

ACKNOWLEDGEMENT OF ADDENDUM NO.4: Bid No. 037/2023/PMID/EAP/RFB

Complete the section below and without delay email a copy to TCTA, email address tenders08@tcta.co.za; for the attention of The Receiving Officer to confirm that you have received this addendum.

I/We herewith acknowledge receipt of ADDENDUM NO.4 for Bid No. 037/2023/PMID/EAP/RFB

SIGNATURE: DATE:

ON BEHALF OF: