



Ref No: 054/2024/PMID/MCWAP2/RFB Addendum No. :14

24 May 2024

**ABSTRACTION WORKS, PUMPING STATIONS, RESERVOIRS, PIPELINE, RELATED  
MULTIDISCIPLINE WORKS, ANCILLARY WORKS**

**ADDENDUM NO.: 14**

Herewith please find Addendum No.: 14 which forms an integral part of the above-mentioned contract.

**PLEASE ACKNOWLEDGE RECEIPT OF THIS ADDENDUM AS FOLLOWS:**

- 1. Complete the section below and **without delay** email a copy of this page to TCTA, email address tenders01@tcta.co.za; for the attention of The Receiving Officer to confirm that you have received this addendum.

Regards

.....  
**Azwi Nelwamondo**  
**Senior Manager: Procurement**

I/We herewith acknowledge receipt of ADDENDUM NO.:14 for CONTRACT NO. 054/2024/PMID/MCWAP2/RFB

SIGNATURE: ..... DATE: .....

ON BEHALF OF: .....

## **ADDENDUM NO.:14**

### **1. AVAILABLE POWER SUPPLY AT REPEATER STATIONS**

Refer to the attached spreadsheet,

“MCWAP2\_Radio\_Path\_Profile\_Network\_Sites\_TB.xlsx, Columns J” related to the Power Supply Status at the various sites.

All the repeater sites between the LLPS up until the BL should be included under the electrical design.

All 3<sup>rd</sup> party repeater sites from EZ communications should have power already.

Off-take A, B & C should also fall under the electrical design.

Zeeland WTW is also an existing site with power.

The Contractor may however want to change the positions of these towers, increase the number of towers, change the radio path, etc, so the electrical requirements need to be addressed as part of the Contractors detailed design.