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REF NO: 054/2024/PMID/MCWAP2/RFB NOTICE 41
21 MAY 2024

ABSTRACTION WORKS, PUMPING STATIONS, RESERVOIRS, PIPELINE, RELATED
MULTIDISCIPLINE WORKS, ANCILLARY WORKS

Dear Bidder,

TCTA acknowledges receipt of the requests for clarification listed in the attached table. The response

to each request for clarification is provided in the attached table.

Yours faithfully

Digitally signed by
Azwianewi Nelwamondo
Date: 2024.05.21

12:23:03 +02'00'

Azwi Nelwamondo

Senior Manager: Procurement

Ms PN Sibiya [Chairperson], Mr GT Dumas [Deputy Chairperson], Mr NM Tladinyane, Ms VN Vedalankar, Mr GNJ White, Ms ME Mamabolo,
Mr PR Mnisi, Ms ZN Tshabalala, Mr PJ Mofokeng
Mr DKP Sechemane [Chief Executive Officer], Adv W De Witt [Company Secretary]
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NO. REQUESTS FOR CLARIFICATION TCTA RESPONSES

1 | Part C3.1 Specifications, as per attached extract, lists the key method statements and we | Only the method statement listed in Volume 1 — Tendering
would like to enquire if it is a requirement that the tenderer prepares and submits these | Procedure will be evaluated as part of the RFB.
method statements at this tender stage? These are CPM V1 — CPM V7. That said, all documents
required as returnable whether mandatory or non-
mandatory should be submitted before the closing date and
time of this RFB.
2 | Please can you kindly send to us Engineers drawings for Structural steel. Our subbies are | The detailed design drawings of the steel structural
finding it harder to price with information at hand. components will be issued as Construction drawings to the
Contractor at the commencement of the construction stage.

For tender stage, the estimated tonnage of steel is provided
in the BOQ.
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